
Phone: (914) 271-4781 Fax: (914) 271-2836 www.crotononhudson-ny.gov

Mayor

Leo A.W. Wiegman

Trustees

Ann H. Gallelli

Andrew C. Levitt

Brian Pugh

Maria F. Slippen

Manager

Abraham J. Zambrano

Treasurer

Sandra Bullock

Clerk
Pauline DiSanto

Engineer

Daniel E O'Connor, P.E.

Commissioner of Public
Works

Anthony R. Carr, PE, CFM

Village of Croton-on-Hudson New York

Stanley H. Kellerhouse Municipal Building

One Van Wyck Street

Croton-on-Hudson, NY 10520.2501

VIA EMAIL – 2 PAGES AND VILLAGE WEBSITE DATE: MARCH 20, 2015

TO: PROSPECTIVE PROPOSERS FROM: MR. ANTHONY R. CARR, PE, CFM
COMMISSIONER OF PUBLIC WORKS

RE: RFP FOR MUNICIPAL BUILDING NATURAL GAS CONVERSION FEASIBILITY STUDY
ADDENDUM NO. 1 - RFP GENERAL REVISIONS

The contents of this Addendum alter and amend the original RFP requirements and take precedence
over the related items therein. This Addendum forms a part of the Contract Documents. Proposers must
acknowledge receipt of all Addenda when submitting their proposals. Failure to acknowledge receipt
may render a Proposer non-responsive and ineligible for award. All Addenda for this RFP can be
downloaded from the Village's website at http://www.crotononhudson-
ny.gov/Public_Documents/CrotonHudsonNY_Quicklinks/Bids, RFP's, RFQ's and Addenda. Vendors are
responsible for ensuring that they receive all Addenda.

PLEASE NOTE THE FOLLOWING: THE PROPOSAL DUE DATE HAS BEEN REVISED TO
FRIDAY, MARCH 27, 2015 AT 2:00 PM.

ATTACHED ARE REVISIONS AND CLARIFICATION TO THE RFP.

If you are planning to submit a proposal, please acknowledge receipt of Addendum No. 1 by completing
the following and returning via fax or email.

Firm:

Address:

Representative: Title:

E-mail:

Telephone: Fax:

Date:



Village of Croton-on-Hudson 2 March 17, 2015
RFP for Municipal Building Natural Gas Conversion - Addendum No. 1

RFP GENERAL REVISIONS

1. The RFP due date has been changed from Friday, March 20, 2015 to Friday, March 27, 2015. The proposal
due time remains the same.

2. On Page 11, Article 2 "RFP Timetable (Tentative) the “Expected completion of RFP Phase 1” has been
revised from June 1, 2015 to May 21, 2015.

3. On Page 12, Article 5 "Period of Performance" the timeframe to perform field investigations and prepare a
feasibility study has been revised from approximately thirty (30) days to forty-five (45) days.

END OF ADDENDUM NO. 1


